PROJECT DESCRIPTION

f. GENERAL

This project involves the modifi catlon of the traffic control mgnolot the sntersectlon of

MD 450 and Riva Road in Anne Arunde! County, Maryland.
MD 450 is considered to run in an east/west direction.

Riva Road ‘northbound movement changed from a through right to o double right.

| .. INTERSECTION OPERATION

The intersection operation is {o remain unchanged.

Existing cabinet and contreller to be utilized.

EQUIPMENT LIST

A SHA. furnished equipment material.

None.

B. Equipment to be furnished and installed by the Contractor.
All equipment in this fist shallhave catdlog cuts submitted for approval prior to ;nstollotlon

Specification

CONTACT LIST

The contact persons for District *5 are as follows:

Ms. Kim Tran
Assistont District Engineer - Traffic
410-841-1019

Mr. John Mays
Assistant District Engineer - Utility
410-841-1039

Mr. Chuck E. George
Assistant District Engineer ~ Molntenonce
410-841-1013

Mr. Richard L. Daff
Chief, Traffic Operations Division
410-787-7630

Mr. Edwcrd Rodenhizer - Signai Operations
Signal Operations Supervisor
410-787-7652

Mr. Kevin Newton
Anne Arundel County - DPW
410-222-733
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Quantity Units Section Description
Lump Sum | LS 108 Mobilization.
Lump Sum LS - 104 Maintenance of traffic.

2 EA 814 12 in., one-way, three section McCain Programmable L.E.D. (R,Y,GA)
adjustable black faced traoffic signglhead with mast arm mounting hardware
and tunnelvisors.

1 EA 813 30 in. x 36 in. R 3-5(R) sign with mast arm mounting hardware.

1 EA 813 30 in. x 30 in. R 10-1b sign with mast arm mounting hardware.

2 EA --- Micro-loop probe {set of 3) with 500 ff. lead-inh cable.

300 LF st Sawcut for signalloop detector.
8 . 805 tin. liquid tight flexible conduit for loop detector sleeve.
- Lump Sum LS — Remove and dispoég of existing signal equipment.
Lump Sum LS  As-built for SH.A. [on CADDI. -
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Wiring Diagram
g Diag
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MARYLAND DOT - STATE HIGHWAY ADMINISTRATION

Office of Traffic & Safely

(General Information Plan}

MD 450 and Riva Road/US 50 Ramps
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